

LAC LA BICHE COUNTY

PLAMONDON-CASLAN CONNECTOR (RGE RD 164)

**Part A: From Jct. Hwy 663 to Twp Rd 670
(approximately 15.0 km)**

Part B: Intersection Improvement at Jct. Hwy 663

Granular Base Course, Asphalt Concrete Pavement and Other Work

Tender Closes: 1:30 p.m., Tuesday, 26 September 2017

ADDENDUM No. 1

To: All Bidders

Date: Friday, 15 September 2017

Subject: Miscellaneous Changes and Revised Unit Price Schedule

1. Under Cover Page, the Project now reads:

**Plamondon-Caslan Connector (Rge Rd 164)
From Jct. Hwy 663 to Twp Rd 670
(approx. 15.0 km)**

2. Section 1.2 Delivery of Tenders under “Instruction to Bidders”, change the Tender for to:

Plamondon-Caslan Connector (Rge Rd 164)
From Jct. Hwy 663 to Twp Rd 670
(approx. 15.0 km)
Granular Base Course, Asphalt Concrete Pavement and Other Work

3. Sections 2.2 and 2.3 Tender Forms, header:

HAND CHANGE “Rge Rd 143” to “**Rge Rd 164**”.

4. Attached is a new Unit Price Schedule marked “Addendum #1 REVISED 15 September 2017”, containing the following revisions:

- i.) Bid Item No. 18, “Flexible Guide Post/Delineators – Round – Supply and Install” – estimated quantity has been changed from 34 posts to 38 posts.
- ii.) Bid Item No. 19, “Roadway Lines – Supplying Paint and Painting (Directional Dividing)” has been changed to “Roadway Lines – Supplying Paint and Painting (Directional Dividing and 2 Edge Lines)”.

iii.) Part B: Intersection Improvement at Jct. Hwy 663 has been deleted in its entirety.

5. Revisions on the following Special Provisions:

4.1 Scope of Work

DELETE “Part A:” and “Part B: Intersection Improvement at Hwy 663” in its entirety.

4.2 Modification to Scope of Work

DELETE second and third paragraphs in their entirety.

4.6 Standard Drawings

REMOVE TCS-C-501.3, Typical Pavement Markings Intersection Treatment (Type IIb) (Two-Lane Highway).

4.16 Intersection Improvement at Jct. Hwy 663

DELETE the Special Provision in its entirety.

4.19 Surveys

DELETE “intersection improvement” from the first paragraph.

4.28 Permanent Traffic Signs/Posts

The following is the revised table.

| Approx. Km | Description | Type | Dimensions | | Side (Lt/Rt) | Remove & Reinstallation or Disposal of Existing Signs | | Supply & Install | |
|------------|------------------------|--------|------------|-------------|--------------|---|--------|------------------|-----------------------|
| | | | Width (mm) | Height (mm) | | 1 post | 2 post | Signs | Wood Posts 100x150 mm |
| 0.00 | Stop | RA-1 | 900 | 900 | Lt | 1 | | | 1 |
| 0.00 | Road Ban | RB-201 | 600 | 750 | Rt | 1 | | | |
| 0.03 | Max 80 | RB-1 | 600 | 750 | Rt | | | 1 | 1 |
| 0.04 | Stop Ahead | WB-1 | 750 | 750 | Lt | 1 | | | 1 |
| 1.10 | Railway Crossing Ahead | WA-18 | 750 | 750 | Rt | 1 | | | 1 |
| 1.45 | Stop | RA-1 | 750 | 750 | Lt | 1 | | | 1 |
| 1.45 | Stop | RA-1 | 750 | 750 | Rt | 1 | | | 1 |

| | | | | | | | | | |
|-------|------------------------|--------|-----|-----|----|---|--|---|---|
| 1.70 | Railway Crossing Ahead | WA-18 | 750 | 750 | Lt | 1 | | | 1 |
| 11.38 | Curve Right | WA-2-R | 600 | 600 | Rt | 1 | | | 1 |
| 12.12 | Curve Left | WA-2-L | 600 | 600 | Lt | 1 | | | 1 |
| 13.90 | Curve Left | WA-2-L | 600 | 600 | Rt | 1 | | | 1 |
| 14.40 | Curve Right | WA-2-R | 600 | 600 | Rt | | | 1 | 1 |
| 14.50 | Pavement Ends | WA-25 | 750 | 750 | Rt | | | 1 | 1 |
| 14.60 | Stop Ahead | WB-1 | 750 | 750 | Rt | | | 1 | 1 |
| 14.70 | Max 80 | RB-1 | 600 | 750 | Lt | 1 | | | 1 |
| 14.75 | Stop | RA-1 | 750 | 750 | Lt | 1 | | | 1 |
| 15.00 | Road Ban | RB-201 | 600 | 750 | Lt | 1 | | | 1 |
| 15.01 | Gravel to Pavement | WA-25 | 750 | 750 | Lt | | | 1 | 1 |

4.30 Flexible Guide Post/Delineators

The following is the revised table.

| Location | Side | Number of Guide Posts |
|-----------------|-------------|------------------------------|
| Hwy 663 | Lt & Rt | 4 |
| Twp Rd 654A | Lt & Rt | 8 |
| Curve | Lt | 10 |
| Curve | Lt | 8 |
| Twp Rd 670 | Lt & Rt | 8 |

5. Revision on Plans

DELETE Section 6.1, "Separate Plan" in its entirety.

This addendum forms part of the tender document.

Amec Foster Wheeler Environment & Infrastructure
5681 – 70 Street, Edmonton, Alberta T6B 3P6
Phone: (780) 436-2152 Fax: (780) 435-8425

END OF ADDENDUM No. 1
 (Total 6 pages)

2.4 Unit Price Schedule

**Plamondon-Caslan Connector
 From Jct. Hwy 663 to Twp Rd 670
 (approx. 15.0 km)
 Granular Base Course, Asphalt Concrete Pavement and Other Work
 Lac La Biche County**

| ITEM NO. | ITEM DESCRIPTION | ESTIMATED QUANTITY | UNIT PRICE | TOTAL BID |
|----------|--|------------------------|--------------------|-----------|
| 1 | Mobilization (1.2.13) | Lump Sum | Lump Sum | \$ |
| 2 | Site Occupancy (1.2.21) | days | \$ 4,000.00 /day | \$ |
| 3 | Common Excavation (2.3.6) (S. Prov.) | 2,000 m ³ | \$ /m ³ | \$ |
| 4 | Borrow Excavation – Contractor Supplied (2.3.6) (S. Prov.) | 2,500 m ³ | \$ /m ³ | \$ |
| 5 | Culverts – Supply and Install (600mm dia. CSP) (1.6 mm thick) (2.4.4) (5.23.4) | 30 m | \$ /m | \$ |
| 6 | Reclamation of Cold Mix Surface (S. Prov.) | 580 m ² | \$ /m ² | \$ |
| 7 | Subgrade Excavation (3.1.3) | 1,200 m ³ | \$ /m ³ | \$ |
| 8 | Geotextile – Woven (Class 2) – Supply and Install (5.31.4) | 1,200 m ² | \$ /m ² | \$ |
| 9 | Preparing Subgrade Surface (First Layer) (3.1.3) | 180,000 m ² | \$ /m ² | \$ |
| 10 | Preparing Subgrade Surface (Second Layer) (3.1.3) | 75,000 m ² | \$ /m ² | \$ |
| 11 | Granular Fill (Des. 6 Class 80) (3.8.5) (3.2.4) | 3,000 t | \$ /tonne | \$ |
| 12 | Granular Base Course (Des. 2 Class 25) (250mm - 300mm thick) (3.6.8) (3.2.4) (5.2.5) | 107,400 t | \$ /tonne | \$ |

Addendum #1 REVISED 15 SEPTEMBER 2017

| ITEM NO. | ITEM DESCRIPTION | ESTIMATED QUANTITY | UNIT PRICE | TOTAL BID |
|---------------------|---|---------------------|--------------------|-----------|
| 13 | Asphalt Concrete Pavement - EPS Mix Type M1 PG 52-34 (120mm thick; 60mm bottom lift and 60mm top lift) (3.50.7) (3.2.4) (5.2.5) | 43,450 t | \$ /tonne | \$ |
| 14 | Remove and Reinstallation or Disposal of Existing Signs – One Post (7.7.5) | 13 signs | \$ /sign | \$ |
| 15 | Supply of Signs, Aluminum (7.7.5) | 2.50 m ² | \$ /m ² | \$ |
| 16 | Install Sign – Less than 1m ² (7.7.5) | 5 signs | \$ /sign | \$ |
| 17 | Supply and Install Post (100mm X 150mm) (7.7.5) | 17 posts | \$ /post | \$ |
| 18 | Flexible Guide Post/Delineators – Round – Supply and Install (2.19.4) (5.28.3) (S. Prov.) | 38 posts | \$ /post | \$ |
| 19 | Roadway Lines – Supplying Paint and Painting (Directional Dividing and 2 Edge Lines) (7.2.6) (5.20.5) | 15 km | \$ /km | \$ |
| 20 | Pavement Messages – Stop Bar (7.3.5) (5.20.5) | 5 messages | \$ /msg | \$ |
| 21 | Pavement Messages – Railway Crossing (7.3.5) (5.20.5) | 1 message | \$ /msg | \$ |
| 22 | Milled Rumble Strips for Stop Conditions (3.52.4) (S. Prov.) | 1 set | \$ /set | \$ |
| 23 | Cold Milling Asphalt Pavement (3.16.6) (S. Prov.) | 600 m ² | \$ /m ² | \$ |
| 24 | Broad-Cast Seeding (2.20.4) (S. Prov.) | 15 ha | \$ /ha | \$ |
| Total Tender | | | | \$ |

Addendum #1 REVISED 15 SEPTEMBER 2017

Contractor's Name (Print)

Contractor's Signature

Contractor's G.S.T. No.

Date

Alberta Construction Safety Association Number
OR Equivalent Safety Certification Number (*mandatory*)